STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 29/ 05 I N SANTA BARBARA COUNTY NEAR 03/ 30/ 05
CONTRACT NUMBER 05- 0H0904 LAS CRUCES FROM 1.0 KM NCORTH END OF CONTRACT CODE "A '
LOCATI ON 05- SB- 101-47. 9/ R50. 8 GAVI OTA TUNNEL TO 3.1 KM NORTH CF 65 CONTRACT | TEMS
ROUTE 1 AND 101 SEPARATI ON
CONSTRUCT CONCRETE MEDI AN BARRI ER FEDERAL AlID ACST-Q101-(092)E

PHG QL01- (092) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB1 4, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 350
NUMBER OF Bl DDERS 4 ENG NEERS EST 3, 626, 000. 00 AMOUNT UNDER 1,012, 593. 50 PERCENT UNDER EST 27. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,613, 406. 50 2 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533
00178450
P O BOX 636 FAX 805 922- 3630
SANTA MARI A CA 93456
2 2,777,897.50 4 R BURKE CCORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBI SPO CA 93406- 0957
3 2,797, 060. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
4 3,091, 391. 80 1 UNI ON ASPHALT | NC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301

SANTA MARI A CA 93456



05- 0H0904
05- SB-101-4
03/ 29/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 30/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
SUN VALLEY CA

ALCORN FENCE COVPANY
SUN VALLEY CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

SI GNAL TECHNOLOG ES | NC
SELVA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

DOUBLE THRI E BEAM BARRI ER, GUADGUARD SYSTEM

TRANSI TI ON RAI LI NG

H GHWAY PLANTI NG ERCSI ON CONTRCL, PLANT ESTABLI SHVENT

| RRI GATI ON SYSTEM

MODI FY LI GHTI NG

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATORS

METAL AND BARRI ER MOUNTED SI GN

THERMOPLASTI C STRI PI NG MARKI NG AND LEAD COWVPLI ANCE PLAN

CONCRETE BARRI ER ( PORTI ON)



05- 0H0904 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 05 03/ 30/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
K C | ENVI RONVENTAL | NC PLANTI NG AND EROSI ON CONTROL
SAN LU S OBI SPO CA
SI GNAL TECHNOLOG ES | NC LI GHTI NG
SELMA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L

CONTI NUED

SUN VALLEY CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA
ON NEXT PAGE

LANDSCAPI NG AND ERGCSI ON CONTROL

ELECTRI CAL



05- 0H0904
05- SB-101-4
03/ 29/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

SUMMARY OF

REMA/

NI NG BI DDERS

Bl D245
PACE 4
03/30/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

BARRI ER RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE
SUN VALLEY CA

AZALEA LANDSCAPE
SANTA BARBARA CA

COOPER ENG NEERI NG
TUSTIN CA

FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTOR
OROVI LLE CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

| TEM5S 56 THRU 58

| TEM5 31 THRU 38

| TEMS 53 AND 59 THRU 61 ( PARTI AL)

ITEMS 9 THRU 13, 17, 21, 26, 43 AND 55

| TEM 64

I TEMS 5 AND 6 ( PARTI AL)

I TEMS 14 THRU 16, 29, 62 AND 63



05- 0H0904 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/ 29/ 05 03/ 30/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 345. 00 1, 345. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 250. 00 11, 250. 00
3 074028 TEMPORARY FI BER ROLL M 350 22.50 7,875. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 500. 00 5, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 102, 000. 00 102, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 700. 00 1, 700. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 590 92. 00 54, 280. 00
9 (S) 034091 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 15, 600. 00 15, 600. 00
10 (S) 034092 REMOVE S| NGLE THRI E BEAM BARRI ER M 87 41. 00 3,567. 00
11 (S) 034093 REMOVE DOUBLE THRI E BEAM BARRI ER M 290 23.00 6, 670. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 25. 00 3, 250. 00
13 150668 REMOVE FLARED END SECTI ON EA 1 100. 00 100. 00
14 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 250 10. 00 2, 500. 00
STRI PE

15 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 750 7.00 5, 250. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 80 1.00 80. 00
17 150742 REMOVE ROADSI DE S| GN EA 5 130. 00 650. 00
18 150806 REMOVE Pl PE M 32 112. 00 3, 584. 00
19 150820 REMOVE | NLET EA 8 700. 00 5, 600. 00
20 034094 REMOVE SLOTTED CORRUGATED STEEL PI PE M 66 73. 50 4,851. 00
21 151224 REMOVE DELI NEATOR EA 48 13.00 624. 00
22 151226 SALVAGE GRATE EA 6 20. 00 120. 00
23 152430 ADJUST | NLET EA 2 1, 150. 00 2, 300. 00
24 153210 REMOVE CONCRETE VB 130 135. 00 17, 550. 00
25 155003 CAP | NLET EA 1 1, 600. 00 1, 600. 00
26 (S) 156585 REMOVE CRASH CUSHI ON EA 1 2, 000. 00 2, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 19, 000. 00 19, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 1, 020 170. 00 173, 400. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 900. 00 1, 900. 00
30 198001 | MPORTED BORROW MB 1, 240 30. 00 37, 200. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 800. 00 10, 800. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 200 1.40 1, 680. 00
33 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 2.4 750. 00 1, 800. 00
34 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 400. 00 800. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 21 47.00 987. 00
36 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 75 3.00 225. 00



05- 0H0904 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 29/ 05 03/ 30/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 000. 00 9, 000. 00

38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00

39 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 850 71. 70 276, 045. 00

40 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 37 343. 00 12, 691. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 6, 140 6. 00 36, 840. 00
AREA)

42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 74 1, 800. 00 133, 200. 00

43 (F) 562002 METAL ( BARRI ER MOUNTED SI GN) KG 55 110. 00 6, 050. 00

44 664010 300 MM CORRUGATED STEEL PI PE M 3 600. 00 1, 800. 00
(2.01 MV THI CK)

45 664015 450 MM CORRUGATED STEEL PI PE M 110 230. 00 25, 300. 00
(2.01 MM THI CK)

46 664020 600 MM CORRUGATED STEEL Pl PE M 2, 040 180. 00 367, 200. 00
(2.01 MM THI CK)

47 665728 300 MM SLOTTED CORRUGATED STEEL Pl PE M 57 150. 00 8, 550. 00
(1.63 MV THI CK)

48 034095 HDPE Pl PE WATER LI NES M 2, 260 27.00 61, 020. 00

49 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 2 675. 00 1, 350. 00
(2.01 MV THI CK)

50 705045 600 MM STEEL FLARED END SECTI ON EA 1 300. 00 300. 00

51 721010 ROCK SLOPE PROTECTI ON VB 8 250. 00 2, 000. 00
(BACKING NO. 1, METHOD B)

52 729010 ROCK SLOPE PROTECTI ON FABRI C M2 23 6. 00 138. 00

53 731502 M NOR CONCRETE (M SCELLANEQUS VB 370 500. 00 185, 000. 00
CONSTRUCTI ON)

54 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 831 2.50 14, 577. 50

55 810111 SURVEY MONUMENT ( TYPE A) EA 1 165. 00 165. 00

56 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 76 217. 00 16, 492. 00

57 (S) 034096 QUADGUARD SYSTEM EA 3 28, 400. 00 85, 200. 00

58 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 1 2,200. 00 2, 200. 00

59 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 960 115. 00 225, 400. 00

60 839703 CONCRETE BARRI ER ( TYPE 600) M 2,390 150. 00 358, 500. 00

61 839705 CONCRETE BARRI ER ( TYPE 60E) M 110 610. 00 67, 100. 00

62 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 950 1.00 950. 00
( SPRAYABLE)

63 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 72 5. 00 360. 00

64 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 17, 340. 00 17, 340. 00

65 999990 MOBI LI ZATI ON LS LUMP SUM 176, 000. 00 176, 000. 00

TOTAL 2,613, 406. 50



05- 0H0904 Bl D245
05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 29/ 05 03/ 30/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
2 10, 000. 00 10000. 00 10, 000. 00 10000. 00 8, 930. 00 8930. 00
3 20. 00 7000. 00 15. 00 5250. 00 18. 00 6300. 00
4 4,000. 00 4000. 00 7, 500. 00 7500. 00 15, 675. 00 15675. 00
5 5, 000. 00 5000. 00 3, 000. 00 3000. 00 3, 350. 00 3350. 00
6 175, 000. 00 175000. 00 225, 974.50 225974. 50 216, 280. 00 216280. 00
7 50, 000. 00 50000. 00 55, 000. 00 55000. 00 13, 775. 00 13775. 00
8 75. 00 44250. 00 10. 00 5900. 00 109. 00 64310. 00
9 11, 000. 00 11000. 00 2, 000. 00 2000. 00 23, 000. 00 23000. 00
10 90. 00 7830. 00 80. 00 6960. 00 52. 00 4524. 00
11 50. 00 14500. 00 45. 00 13050. 00 58. 00 16820. 00
12 50. 00 6500. 00 45. 00 5850. 00 46. 00 5980. 00
13 300. 00 300. 00 750. 00 750. 00 574.00 574.00
14 12. 00 3000. 00 10. 00 2500. 00 11. 00 2750. 00
15 8. 00 6000. 00 7.00 5250. 00 7.75 5812. 50
16 1.00 80. 00 .60 48. 00 .70 56. 00
17 150. 00 750. 00 125. 00 625. 00 173. 00 865. 00
18 250. 00 8000. 00 100. 00 3200. 00 447. 00 14304. 00
19 1, 000. 00 8000. 00 1, 000. 00 8000. 00 2, 060. 00 16480. 00
20 50. 00 3300. 00 125. 00 8250. 00 250. 00 16500. 00
21 15. 00 720. 00 10. 00 480. 00 12. 00 576. 00
22 500. 00 3000. 00 175. 00 1050. 00 467. 00 2802. 00
23 2,300. 00 4600. 00 3, 000. 00 6000. 00 5, 200. 00 10400. 00
24 80. 00 10400. 00 150. 00 19500. 00 415. 00 53950. 00
25 3, 400. 00 3400. 00 500. 00 500. 00 3, 730. 00 3730. 00
26 1, 500. 00 1500. 00 3, 000. 00 3000. 00 2,900. 00 2900. 00
27 7, 000. 00 7000. 00 7, 000. 00 7000. 00 7, 000. 00 7000. 00
28 85. 00 86700. 00 230. 00 234600. 00 65. 00 66300. 00
29 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
30 32.00 39680. 00 2.00 2480. 00 72.00 89280. 00
31 15, 000. 00 15000. 00 10, 200. 00 10200. 00 12, 050. 00 12050. 00
32 2.80 3360. 00 1.30 1560. 00 .70 840. 00
33 800. 00 1920. 00 700. 00 1680. 00 138. 00 331. 20
34 500. 00 1000. 00 375. 00 750. 00 2,870. 00 5740. 00
35 50. 00 1050. 00 45. 00 945. 00 40. 00 840. 00
36 5.00 375. 00 3. 00 225.00 5.00 375. 00
37 13, 000. 00 13000. 00 8, 400. 00 8400. 00 12, 050. 00 12050. 00
38 12, 000. 00 12000. 00 9, 765. 00 9765. 00 13, 700. 00 13700. 00
39 63. 00 242550. 00 58. 00 223300. 00 64. 00 246400. 00




05- 0H0904 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

03/ 29/ 05 03/ 30/ 05
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 150. 00 5550. 00 150. 00 5550. 00 159. 00 5883. 00
41 3. 00 18420. 00 8. 00 49120. 00 4.00 24560. 00
42 1, 650. 00 122100. 00 2,400. 00 177600. 00 2,385.00 176490. 00
43 35. 00 1925. 00 30. 00 1650. 00 86. 00 4730. 00
44 250. 00 750. 00 700. 00 2100. 00 1, 215. 00 3645. 00
45 140. 00 15400. 00 400. 00 44000. 00 278. 00 30580. 00
46 150. 00 306000. 00 153. 00 312120. 00 250. 00 510000. 00
47 230. 00 13110. 00 400. 00 22800. 00 485. 00 27645. 00
48 27.00 61020. 00 60. 00 135600. 00 53. 00 119780. 00
49 1, 700. 00 3400. 00 500. 00 1000. 00 2,525.00 5050. 00
50 800. 00 800. 00 250. 00 250. 00 1, 270. 00 1270. 00
51 340. 00 2720. 00 300. 00 2400. 00 525. 00 4200. 00
52 20. 00 460. 00 20. 00 460. 00 81. 00 1863. 00
53 410. 00 151700. 00 255. 00 94350. 00 492. 00 182040. 00
54 3.00 17493. 00 2.50 14577. 50 2.60 15160. 60
55 1, 000. 00 1000. 00 2,000. 00 2000. 00 1, 375. 00 1375. 00
56 240. 00 18240. 00 200. 00 15200. 00 235.00 17860. 00
57 30, 000. 00 90000. 00 30, 000. 00 90000. 00 28,638. 00 85914. 00
58 2,300. 00 2300. 00 2, 000. 00 2000. 00 2,290. 00 2290. 00
59 160. 00 313600. 00 108. 00 211680. 00 133. 00 260680. 00
60 200. 00 478000. 00 141. 00 336990. 00 190. 00 454100. 00
61 750. 00 82500. 00 590. 00 64900. 00 575. 00 63250. 00
62 .75 712. 50 1.00 950. 00 .75 712. 50
63 6. 00 432. 00 10. 00 720. 00 5.75 414. 00
64 30, 000. 00 30000. 00 26, 000. 00 26000. 00 29, 850. 00 29850. 00
65 225, 000. 00 225000. 00 279, 000. 00 279000. 00 93, 000. 00 93000. 00
TOT 2,777,897.50 2,797, 060. 00 3, 091, 391. 80




